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   Background: 

Ministry of industry and commerce is one of the key organizations in Afghanistan Islamic 

republic government. In the present time, based on article number 10th of constitution law, 

the ministry has set activities in accordance to free market economy system and private sector 

support and development. Some key and very important duties of ministry of industry and 

commerce are as follows: 

Registration of business and their license issuance, creating business environment and 

opportunities across the country, attracting the (FDIs), Preparing policies for supporting 

domestic productions and industries, developing industrial parks and making effective 

supporting policies and procedures in this field. Holding national and international exhibitions 

for introducing Afghan productions and market creation, encouraging MSMEs across the 

country, creating roadmap for trade improvement and equilibrium of balance of payment, 

policies on export promotion (substitute of import), creation of trade and transit relations and 

signing agreements with the counties, air corridor arrangements and other related activities. 

Currently, MOIC is committed to focus more on private sector development and domestic 

investment so it can approach the goals mentioned above. Substantially, reaching the 

determined economic indexes such as decreasing the balance of payment decreasing, 

economic growth rate and GDP and others need to be planned precise and lay them on priority 

of the programs as well. That is why, the MOIC has planned to run and hire a capable consultant 

for pre-Pre-Feasibility study of industrial parks in Ghazni, Nimroz, Takhar and Laghman 

provinces in 1st phase based on international standards and report it reasonable, documented 

and well-found for the MOIC.        
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General Information 

The project was developed by Ministry of Industry and Commerce of 

the Government of Afghanistan (GoA). The assistance provided under the project aims at 

supporting the development of industrial park to enhance domestic and foreign 

investments in the country. Accomplishment of the project objectives will support the 

achievement of the priorities outlined in the Afghanistan National Development Strategy  

and reduction of poverty through employment generation, and revitalization of the 

private sector. 

Overall Program is assisting the Government of Afghanistan in: 

 Reactivating economic activity 

 Opening avenues for industrial development and economic diversification 

 Supporting the transition from a state-owned and managed economy to a modern, private 

sector-led economy 

 Creating an enabling business environment for international and local investors; 

 Supporting the competitiveness of Afghanistan exports in international markets. 

 

Industrial parks are particularly suited to the achievement of the above objectives in the post 

crisis Afghanistan context, insofar as they allow for the provision of infrastructure and security 

for investments in the country. Additionally, when undertaken in the framework of Public-

Private Partnerships, they could enlist the financial and managerial capabilities of the private 

sector in widening the scope of productive activity in the country. 

Industrial Parks are created under widely different names and with different policy intentions. 

What is common to all efforts is the provision of land, infrastructure and investor/business 

support services that could facilitate one or more of the following: 

 Establishment/expansion of value chains by clustering similar or linked industries 

 Stimulation and absorption of new technologies through technology parks 

 Incubation of new businesses 

 Catalyzing economic activity in specific locations 

 Provision of stable infrastructure and competitively priced land and services for   businesses 

 Stimulation of export industry through establishment of tax free zones, bonded warehouses 

and efficient trading and transport infrastructure and trade related services 

 Assurance of security for business investments and assets through the location specific 

provision of security services 

 Concentrating the location of industries for improved municipal zoning, urban planning 

and/or environmental impact management 

The objectives 

The general objective is to establish competitive modern Industrial Parks with all attendant 

facilities within this Industrial Parks in three provinces Ghazni, Nimroz, Takhar and Laghman.  
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 Scope of Works  

The Consulting Company or Consultant will carry out Pre-Feasibility Study of the Industrial Parks. 

This Pre-Feasibility study will include site topographical survey with detail and preparation of 

detail site plan for the future design of infrastructures of industrial park, Environmental, Impact 

Assessment (EIA), Social Impact Assessment (SIA) for above mentioned industrial parks sites. 

The assignment will consist of the following main aspects 

Output 1: A pre-feasibility study for a parks located in (Ghazni, Nimroz, Takhar and Laghman), 

which will encompass the below-described deliverables: 

 A Strengths, Weaknesses, Opportunities, and Threats (SWOT) Analysis of mentioned parks 

as a location for regional and national economic activity. 

 An industrial survey to be conducted in mentioned provinces  

 An assessment of environmental and social issues on the site, including resettlement, if 

required. 

 More detailed feasibility/viability study for an industrial parks proposed to be established in 

the upcoming selected area of mentioned provinces  

 A final report/summary of findings of the above aspects which would form the conclusions 

and recommendations of the work undertaken under this assignment and be an input for 

the formulation of the Road Map for the establishment of industrial Parks in relevant 

province of Afghanistan. 

Deliverable 1.1: SWOT analysis of (Ghazni, Nimroz, Takhar and Laghman Sites): 

The output will establish a broader perspective in order to assess the overall potential for 
economic development in Ghazni, Nimroz, Takhar and Laghman provinces. Through this 
output, a comprehensive SWOT analysis will be conducted at the Provincial level. The analysis 
will consider national, regional (Pakistan, Iran, India and Uzbekistan and international 
competition and development trends. The analysis will build upon desk study, field work and 
interaction with provincial authorities as well as private sector 
representatives. 
 
Deliverable 1.2: An industrial survey of Parks  
The industrial survey will build upon the preceding output by examining, in depth, the 
prospects for industrial park development in mentioned provinces. This should specifically 
encompass the levels of infrastructure, the sectorial development prospects in the Province, 
business opinion of local and regional business prospects and any prior analyses Conducted on 
the subject. The deliverable should be in the form of an analysis of local competitive advantage 
for each province. 
Deliverable 1.3: A pre-feasibility/viability study for an Industrial Zone proposed to be 
established in the preselected area of (Nimroz, Ghazni, Takhar and Laghman) 

The Consultant will be required to undertake a pre-feasibility study for Ghazni, Nimroz, Takhar 
and Laghman industrial Parks. That study should include: 

 An assessment of the proposed area for the establishment of the park:  The point 

of departure for the pre-feasibility study should be a factual verification of the 
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state of play in the development of the industrial parks in the mentioned provinces. This 

factual verification should be done through interviews and documentation collected from 

concerned 

regional and local Government authorities — The consultant will meet with all 

stakeholders, including the team from MoIC, as well as the provincial team, to understand 

the vision for provincial parks and other stakeholders that may be identified. 

 A detailed evaluation of the potential financial viability/sustainability of the 

proposed zone and the definition of appropriate management models 

recommended on the basis of international best practices in PPP management of 

industrial park: The study should examine other provinces in Afghanistan and in the 

Central Asia, in order to benchmark development and user costs for the 

land and the infrastructure for the Industrial Park. This analysis will serve to 

establish viable and realistic cost parameters as well as indicate viable sale or 

lease costs for the plots of land to the client companies for the Industrial Park at 

mentioned provinces. The financial analysis should estimate the likely pricing of land and 

services offered by the parks to be competitive with other parks at the national or 

regional levels. It should also examine the sensitivity of the financial viability of 

the zone to different modes of financing between public and private sector and to 

different levels of debt: equity ratios in that financing. The feasibility study should 

propose different models of Public/Private Partnerships used in the region and 

elsewhere that could be models for operating the park. 

 A market analysis: The study will build upon the results of output 1 and 

deliverables 1.1 and 1.2. This assessment will examine a sectorial approach to the 

development of the industrial Parks, and also the possibilities for stimulating the 

opportunities for sub-contracting linkages between enterprises located in the park 

and others located in the province/elsewhere in Afghanistan. A sectorial approach will 

help focus the business plan of the zone while the promotion of subcontracting 

arrangements would fortify local and national economic development. The market 

analysis will help determine the kind of activities/services that could be located in 

mentioned Parks (e.g. industry, trade, logistics, training and technical centers). The market 

plan should estimate likely scenarios of Park occupancy/tenancies or purchase of industrial 

plots by investors, thereby estimating the operating income stream to be used in the pre-

feasibility study. 

 Institutional recommendations on public regulation of the Industrial Park: Work 

undertaken 

by other development partners has advocated a public regulatory and management 

system for industrial zones in Afghanistan. These models should be critically analyzed 

and compared to models adopted by other countries to advocate regulatory 

mechanisms that are simple, efficient and which can be realized within the limits 

of human and institutional resources available in Afghanistan. 

 Environmental analysis assessing significant environmental impact, if any, posed 

by the park. Recommendations will be provided by the consultant to mitigate 

those impacts. 
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 Specification of financing scenarios for the development of the Industrial Park: These 

scenarios should cover the following aspects: 

 Division between public (concession or grant) funds and commercial 

financing 

 Sensitivity analysis of the viability of the industrial zone to different ratios 

of grant versus commercial funding 

 Analysis of the payback period for investment in the development of the 

zone under different assumptions of public/private investment. 

Deliverable 1.4: Final report/Summary of findings 

The consultant shall produce a summary of findings of the five aspects above which 

would form the conclusions and recommendations of the work undertaken under this 

assignment. 

1.5:Methodology 

As part of the technical documentation supporting their RFP for this assignment, prospective 

consultant should specify the methodologies they will use for conducting the above listed 

outputs/deliverables, unless clearly indicated in the previous sections of this 

document. These methodologies would need to be approved by MoIC prior to the 

survey commencement. Since the pre-feasibility study is closely related to other work done on 

industrial Parks by international development partners in Afghanistan, the consultants should 

rely on information from previous studies and surveys, already carried out in the frame of this 

project or conducted in the country in relevant fields. These sources will be made available by 

MoIC on the occasion of the contract inception meeting and will have to be augmented by field 

investigations undertaken by the consultant for the specificities of the alternate selected sites. 

The pre-feasibility and feasibility studies will be based on three elements: (i) desk study of 

available literature relevant to the deliverables; (ii) field visits for data collection with regard 

to the technical analyses (iii) in depth qualitative and quantitative data collected from the field 

visits and literature as to the institutional support and business models that could be adopted 

for the industrial park. The above will require a high degree of 

interaction with local authorities and business organizations, including the Governor’s 

office, the Provincial Council, the Provincial Investment Commission, the Chamber of 

Commerce, business services providers and universities. In addition, particular attention 

should be paid by the consultant, where relevant, to regionally-established park (Pakistan, Iran, 

India, Uzbekistan, etc.) seen as potential competitors/possible technical references. Each 

output/deliverable, as elaborated above, should be the subject of specific sub reports that will 

be reviewed and approved by MoIC. 

Detail of the work is as below:  

2. Topographical Survey of the Project Site:  

Topographic Surveys are used to identify and map the contours of the ground and existing 

features on the surface of the earth or slightly above or below the earth's surface to identify 
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existing condition of the industrial parks on the face of paper, Topographical survey will be 

done by D-GPS or Total Station machine and below data will collect during this survey:  

 Shall identity and take Coordinates of the boundary of the industrial park.  

 Will take coordinates of existing structures in the site which are include, existing roads, 

walkway, pipeline, public and private buildings, existing streams and poles, existing 

electrical line and all the existing structures which are inside the area.  

 Consultant will take minimum 15 GPS point in one Hector or as per the site geographic 

condition. 

 Establishing a “Benchmark”. This benchmark will serve as a control point to establish the 

horizontal and vertical positioning (elevation). Typically, the benchmark’s coordinates will 

be determined by using an existing geodetic monument or by measuring the location of 

the monument complemented with GPS instrumentation. All the field measurements are 

linked to this benchmark location which allows the surveyor to achieve 3 dimensional 

coordinates for every observed measurement. Afterwards, all the gathered data is 

analyzed and converted to a drawing using a CAD program. The topographic map is then 

delivered electronically to a designer who will then use the map to for their specific needs. 

 Minimum five BM’s will install by the size of 80x40x20 Cm at each industrial park site. 

After the completion of site topographical survey raw data will change to map and will used 

AutoCAD software. 

2.1 Bench Mark Spacing:  

The required density of benchmarks will depend on terrain, vegetation and base on the Pre-

Feasibility study. They should be of sufficient density to decrease survey time for subsequent 

leveling requirements. The advantage of density must be weighed against the greater initial 

cost for establishing extra benchmarks. They will follow up below suggested spacing for 

benchmarks on this Pre-Feasibility Study project:  

1. A secondary line of semi-permanent benchmarks along one right-of-way line spaced at 300 

meters (or approximately 1,000 feet) or less horizontal distance, the primary line being the 

permanent base control monuments.   

2. Successive benchmarks should not be separated (vertically) by more than two "turns" or 7 

meters (or approximately 24 feet) in elevation. Relative elevation and ease of access to bench 

marks is more important than the horizontal distance between them.  

3. Bridge sites and major drainage sites should have at least two benchmarks placed outside 

the area to be disturbed.  

4.  At interchanges, two benchmarks should be established for each quadrant in addition to 

those required for the structure(s). 
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Bench Mark Location & Types:  

Consultant will place Benchmarks in locations suitable for the intended purpose and 

permanence. Utility poles, ornamental trees, or fire hydrants should be avoided, and also we 

have two below types of Bench March. 

Permanent benchmarks: 

Benchmarks that are to remain as reliable elevation references over a period of years, or even 

for extended construction duration, such as major structures, consultant should generally 

meet the following criteria: 

1. Place in stable, undisturbed original ground.  

2. Establish on abutments or wing walls of older existing structures that have become 

stabilized.  

3. Locate near "join" lines of cross streets, intersection of sidewalks and existing facilities 

outside of the construction area.  

4. Select locations with locally level terrain. A benchmark on top of a high slope is not as 

desirable as one lower on the slope, provided all other criteria can be met. Quite often, the 

positions of horizontal (traverse) points are not compatible with project use of benchmarks, 

but are compatible with other considerations. In such instances, benchmarks in more usable 

locations should be established from the traverse control. 5. Utilize baseline monuments when 

practical. 

6. Benchmarks destroyed during construction activities must be replaced to ensure a minimum 

of one benchmark per thousand feet. 

Temporary Benchmarks: 

Less permanent benchmarks may be required for a limited use period for a specific survey 

operation, i.e., slope staking. Such stakes are called temporary benchmarks and they are not 

perpetuated after construction. Temporary benchmarks are usually marked with wooden 

stakes 

 Marking of Temporary Benchmarks: 

The density of benchmarks in the project area can be a source of confusion and possible error 

through misidentification. It is important that each be uniquely identifiable by name, number, 

or location and marked with the appropriate identification code. During periods of use, a 

flagged or painted lath can aid the rod person in the speedy location of the benchmark. Care 

should be used not to deface private property or structures that will remain after construction. 

  2.2 Detail Site Plan of the Project: 

A site plan is a large scale drawing that shows the full extent of the site for an existing or 

proposed development. Site plans, along with location plans is necessary for planning 

applications. In most cases, site plans will be drawn up following a series of desk 

studies and site investigations. 

about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
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Typically, depending on the size of the project, a site plan to be at a scale of 1: 5000 or 1 : 1000. 

Used or will adjust to the site. 

The information shown on a site plan will vary depending on the size of the existing structures 

and will show all existing structures in 2D model, however, certain information is likely to 

appear on most site plans, a site plan will prepare with below information:  

 Title block, giving the project name, drawing type, author, revision number, 
status, scale used, and so on. 

 Notes highlighting changes from previous revisions. 
 Directional orientation. This could be a compass or a north-pointing arrow. 
 Key dimensions. 
 Key materials. 
 Site boundaries and delineation of adjacent properties, including where necessary, 

adjoining or adjacent structures, and surrounding streets. 
 The location of the building or buildings in relation to their surroundings. 
 Trees, tree protection orders, and the main elements of the landscape. 
 Parking areas with dimensions or capacities, traffic flows, and signage. 
 Roads, footpaths, ramps, paved areas, and so on. 
 Easements such as right-of-ways, right of support, and so on. 

 

Site plans might also include information about: 
 Buildings to be demolished or removed. 
 The general extent of earthworks, included, cutting and filling, the provision of retaining 

walls, and so on. 
 The general layout of external services, including drainage, water, gas, electricity, 

telephone, manhole covers, and so on. 
 The layout of external lighting. 
 Fencing, walls and gates. 
 The location of miscellaneous external components such 

as; bollards, fire hydrants, signage, litter bins, and so on. 

With the adoption of building information modelling (BIM), site plans are likely to form an 

integral part of the project information model , perhaps based on a point cloud survey or 

as light detection. 

   2.3 Plotting:   

Plotting is the process that change raw data to exact picture of the survey site, and consultant 

will start this step after the technical data received from site. Consultant will provide below 

plans with all relevant data at this stage using AutoCAD, Civil3D, GIS, Google Earth and Excel 

sheets.   

  2.4 GIS Map:  

GIS map is the general picture of the site that shows us the real structures of the all site related 

structures i.e. command area, Gardens, village, roads, hill, and shops, water well, electrical 

about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank
about:blank


 

20 | P a g e  

 

polls, river, school, clinic and also show us the boundary wall of the map. The below Items will 

show in GIS map:  

 Project Coverage area. 

 Villages, shops, water well, electrical polls. 

 Existing and new network line 

  Public structures, school, clinic, roads, culverts and etc.  

 Gardens, hills and other 

 Start and end points of main and branch network with exact coordinates.   

 Water supply, drainage, road, rail way, west water alignments will show in different collars 

and different thickness. 

   Contour Plan:  

Contour plan is at topographic map on which the shape of the land surface is shown by contour 

lines, the relative spacing of the lines indicating the relative slope of the surface. Consultant 

will show the following items in this map: 

 Minor and major interval of the contour.  

 Hills and plat land.  

 Villages, city and other  

 Bench marks and its locations 

3. Environmental Impact Assessment (EIA):  

As part of this exercise, the consulting team should review the environmental and issues on 

the site, including resettlement, if required. This would include the environmental impact 

assessment (EIA). 

A review of the physical environment should be included, but not be limited to: i) climate, ii) 

air quality, iii) noise, iv) soil quality and geology, v) surface water, and vi) ground water. In 

addition, an assessment of the biological environment should be undertaken and should 

include, but not be limited to: i) vegetation, ii) flora and fauna, iii) animals, and iv) protected 

areas or special areas in the surrounding community. Lastly, a review of the human and social 

environment should be undertaken and should include, but not be limited to: i) health and 

safety, ii) socioeconomic and resettlement issues, and iii) historic and cultural aspects, if 

applicable. At this stage, the consulting team should highlight areas of significant problems or 

fatal flaws and/or propose a way of both mitigating the problems and designing management 

plans for moving forward.  While undertaking this review, it should be kept in mind that the 

site will be utilized for a variety of industrial activities and these impacts on the physical and 

social environment must be identified and mitigated in the future. 

Deliverable: A full set of environmental and social analyses, including ESIAs, ESMPs, and RAPs 

for each IP site with mitigation and management plans proposed for key problems.  
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3.1 Climate:  

The general climate of Afghanistan is a dry continental climate. There is a great variation in 

climate within Afghanistan due to presence of rugged topography. 

 

Below scope will be including in climate study of the project area:  

a) Maximum and Minimum temperature in the project site.  

b) Identify the time of maximum and minimum temperature during the year and different 

seasons. 

c) Specified the type of general type of the climate.  

d) Identify wind velocity and direction with the duration of the wind during the year. (this 

data will have collected from second sources)  

Rainfall 

The rainfall is one of the direct water inputs for industrial parks storm drainage system. In 

general Afghanistan receives nearly 166-230 mm in year is highest rainfall compared to others 

provinces.  

 Identify monthly and yearly maximum and minimum rain fall and snow fall in different site 

of the projects.  

 Identify rainfall and snow fall seasons.   

 This data will collect from second sources or from rain fall gauge stations which NEPA or 

MEW have in those provinces.  

Hydrology of the Site:  

For the Hydrological study, data will collect from Ministry of Energy and Water, USGS, free 

global digital data and others such as published reports. And also will collect data from 

available station which is installed by MEW in every river basin of Afghanistan.  

3.2 Surface water 

The project site surface water is very important and have direct impact during the project 

implementation & physical phases of the project in this study the consultant will collect bellow 

data: 

 Type of soil of the project site or command area.  

 Identify source of surface water which are include Kariz, spring, river and other. 

 Identify contribution of water for the proposed site.  

 Flow of the surface water will study from historical data or direct study in the site by 

consultant.  

 Identify monthly maximum and minim discharge of the surface water if available. 

Domestic Water demand  

To estimate the household or every single industry water demand, central statistics 

organization of Afghanistan have base for estimation and will find bellow information from 

project site. 

 Total population of the industry park.  

 Total demand of (both, shower and etc)  
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 Daily critical time for the use of water.  

 Identify source of the water. 

Soil & Land Classification: 

Some land and soil data relevant to the study area will collect, however they are mostly at a 

small scale (regional/global) and not adequate for the project objectives. This implies that the 

accuracy of all soil and land classification elaborations will be low so, for this stage the 

consultant will have at last 20 locations in each park and below soil study will carry out by the 

consultant:  

 

Land Capability Classification  

Land capability evaluation is a qualitative methodology to classify land resources based on a 

several soil and land parameters. The consultant shall prepare Land Capability Classification 

Map consists of eight Capability Classes, decreasing from Class I to Class VIII, according to six 

capability limitations/sub-classes (e erosion, w wetness, z salinity, s soil, f fertility, and t 

topography). The first four classes correspond to relatively arable lands, while the following 

classes (from five to eight) are considered not arable. 

 

Geology of the Project Site: 

The consultant shall have at last 5 Boreholes at each project site with the depth of 20m and 

will identify below factors:  

 Field Permeability Test  

 Moisture water contents  

 Waterberg Limits  

 Sieve Analysis  

 One dimensional consolidation  

 Direct shear test  

 Unconfined compression test for soil  

 Dispensability Test  

 Collapse Potential Test  

 Water Quality Analysis  

Water Quality:  

The consultant will collect secondary source data for chemical, physical tests of water. 

 

Air 

Consultant will carry out air quality testing for CO, SO2, NO2, O3, PM10 and PM2.5 is to be 

carried out at locations agreed jointly between the Consultant and Client, at last three 

locations shall be selected for air quality tests. Monitoring is to be conducted continuously 

for 24 hours at each selected location. 

 

Noise 
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Noise monitoring in areas subject to traffic noise is to be conducted continuously for 24 

hours at Each selected location. The meter should be located at a height of between 1.2 and 

1.5 m above ground level, at least 3 m away from reflecting surfaces such as walls or 

buildings and generally not Subject to effects such as conversations and rustling leaves. Noise 

shall be measured as the LAeq in 15-minute sampling periods. The meter also should record 

values for LA1 and LA90. Noise monitoring is not to be undertaken during periods of rainfall 

or high wind. At locations unaffected by traffic noise, background noise levels may be taken 

for a period of 15 minutes. Consultant will select at last three locations for the noise 

monitoring in each project location. 

 

3.3 Detail Scope (EIA)  

 Maximum and Minimum temperature in the project site.  

 Identify the time of maximum and minimum temperature during the year and different 

seasons. 

 Specified the type of general type of the climate.  

 Identify wind velocity and direction with the duration of the wind during the year. (this data 

will have collected from second sources)  

 Identify monthly and yearly maximum and minimum rain fall and snow fall in different site 

of the projects.  

 Identify rainfall and snow fall seasons.   

 This data will collect from second sources or from rain fall gauge stations which NEPA or 

MEW have in those provinces.  

 Minimum & Maximum daily evapotranspiration data  

 Annum daily evapotranspiration data  

 Monthly & yearly total evapotranspiration data in each month of the year.  

 Type of soil of the project site or command area.  

 Identify source of surface water which are include Kariz, spring, river and other. 

 Identify contribution of water for the proposed site.  

 Flow of the surface water will study from historical data or direct study in the site by 

consultant.  

 Identify monthly maximum and minim discharge of the surface water if available. 

 Estimated hourly, daily and monthly surface water evaporation.  

 Estimated total water evaporation. 

 Total number of people to be resident or working in this industry park. 

 Daily, hourly and monthly drinking demand of each person in the area.  

 Estimation of daily average livestock water demand per number. 

 Estimation of yearly average livestock water demand for all livestock in the project.  

 Identify the animal to have a maximum use of water.  

 Identify the maximum use session of water by animal. 

 Total population of the industry park.  

 Total demand of (both, shower and etc.)  

 Daily critical time for the use of water.  
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 Identify source of the water. 

 Soil and land classification. 

 Land Capability Classification  

 Water quality  

 Air quality  

 Noise information and type 

 Geology of the project site. 

 

4. Social Impact Assessment (SIA): 

Social impact assessment includes the process of analyzing, monitoring and managing the 

intended and unintended social consequences, both positive and negative, of plan 

interventions (polices, programmers, plans, projects) and any social change process invoked 

by those interventions.  

The social impact assessment will include below studies:   

 Demographical survey of the project site.  

 Geographical study of the project site. 

 Study the role of people and organizations. 

 Positive and negative economic study of the project. 

Economic Analysis of the project:  

In order to determine the economic benefits of the IP Project and to ensure that the IP 

Project’s economic and social benefits to the government outweigh their costs, the 

consulting team will conduct an economic analysis for the site, which will include 

direct/indirect costs and benefits to the government and society.  The results will be a 

projected economic rate of return (ERR).  The economic model should allow for the changing 

of multiple factors and costs to see the effects of those changes on the ERR. In the consulting 

team’s proposal, it is expected that a methodology, an approach, and clear assumptions will 

be identified. This would include a list of the economic indicators to be used in the model. 

 

In this stage the consultant is responsible for the below tasks to be done:  

 Gather economic data within the project area and supporting industrial parks data from 

concerned Government agencies and private entities;  

 Identification of problems and known causes and effects on Industrial parks performance, 

strengths, weaknesses, opportunities, and threats to the development of the Industrial 

parks; 

 Prepare the VE/VA Study and vulnerability assessment for the proposed project; 

 Prepare an economic analysis of the proposed Industrial parks the applicable industrial 

model, estimation of the poverty impact ratio following best practices for the Economic 

Analysis of Projects; 

 Prepare sensitivity and risk analysis in relation to changes in key parameters, and calculate 

switching values; 
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 Prepare project performance indicators and set performance targets by conducting a 

baseline survey; 

 During detail design stage, if required, update the economic analysis based on updated cost 

estimate and prepare two-page economic assessment summary for client and Stakeholder 

 

Deliverables of the study 

 The Consultant will deliver the following documents as key outputs: 

 Inception report  

 SWOT Analysis of the sites/ Parks 

 A topographical survey of the site. 

 A detail site plan of the project site  

 Environmental Impact Assessment (EIA) study report for these industrial parks 

 Social Impact Assessment (SIA) study report  

 A soft and hard copies of site plan in CAD and PDF files; 

 An assessment of the private sector needs in mentioned provinces 

 Market analysis Report 

 An analysis of the investments required to develop these parks 

 The elaboration of a consolidated feasibility study  

 Industrial survey to be conducted  

 An assessment of the Afghanistan institutional needs to establish, develop and promote the 

industrial Park 

 A final report/summary of findings of the above aspects which would form the conclusions 

and recommendations of the work undertaken under this assignment and be an input for 

the formulation of the Road Map for the establishment of industrial Parks in (Name of 

Province) 

Reporting of the study 

 The Consultant will be working in close cooperation with the client staff and continuously 

inform on the progress of the assignment.  

 The Consultant shall prepare various reports/documents at the time and with the number 

of copies for printed versions as indicated below: 

Report/ Document duration / day Number of copies 

Inception report (visit of site, staffing and office, 
documentations, progress report, activity break 
down including weightage, mobilization and other 
administrative activities) 

10 Days after NTP Soft+3Hard 

Pre-Feasibility Study report of Laghman  25 days Soft+3Hard 

Pre-Feasibility study report of Ghazni 25 days Soft+3Hard 

Pre-Feasibility Study report of Takhar  25 days Soft+3Hard 
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Pre-Feasibility Study report of  Nimruz 25 days Soft+3Hard 

Final Report and Project Submission 10 days This should be 
presented by the 
consultant and 
submit a handbook 
of the Pre-
Feasibility study of 
IPs 

Consultant will submit an Inception Report within 20 days from notice to proceed (NTP). This 

report shall contain the preliminary findings, site and staff preparation and an updated work plan. 

Further details of the content of this report will be agreed upon during contract negotiations 

between the MOIC and the Consultant. Note that the payment schedule is not a fixed and absolute, 

but is flexible during the contract negotiation. 

Language of the Report 

 The consultant must prepare and submit 3 copies of handbook of the Pre-Feasibility study to 

the client (MOIC) as a final report in both Dari and English languages for further utilization of 

the General Directorate of Industrial Parks on behalf of Ministry of industry and commerce.  

 MOIC RESPONSIBILITY  

 The General Directorate of Industrial Parks of MOIC will provide all available data in hand to 

the consultant.  

 MOIC’s Project Manager (PM), will be the focal point for the consultant introducing the sites 

for the consultant and create harmony between MOIC and related provinces and security of 

its personnel are the responsibility of the Consultant.  

SECURITY, LIVING FACILITY AND TRANSPORTATION 

 The consultant will inhabit within camp site building facility area. However, it is the 

responsibility of the consultant to provide security, transportation, living facilities, food and 

office supplies such as desk, chair, computers, printer(s), scanner(s), etc. to its personnel. 

GENERAL REMARK 

 Consultant’s performance and final reports must be prepared in English, whereof three hard 

copies have to be submitted to the MOIC, and the soft copies in DVD. All reports have to be 

prepared in DIN A4 format. A separate volume in DIN A3 format is to be prepared containing 

all plans, drawings and photographs.  

 For the final versions of reports no spiral binding is accepted. The title of the reports and 

identification of the specific volume has to be indicated on the spine of every final version. 

    Duration of the assignment: 

The assignment is expected to last for the duration of (4) calendar months from sign of the 

contract. 

Consultant Coordination and Logistics 
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The Consultant should specify resources available to fulfil the requirements of the Terms 

of Reference. The consultant should assign a team lead for the whole duration of 

the contract, a team leader and a pool of technical experts (see annexes below) working both 

home and Provincial-based as well as a project area coordinator in the project target area 

until the finalization of all the expected work. The Consultant’s bid documentation should 

provide a complete list of personnel deployed to undertake the studies, their 

qualifications and the functions they will assume. The qualifications of the bidder’s proposed 

staff will be assessed by MoIC as part of the technical proposal evaluation. Based on this 

assessment and below-listed requirements, MoIC reserves the right to suggest changes in the 

consultant’s pre-selected personnel. The proposer’s team lead will report to the MoIC IP 

General Directorate, on the status of the project and the activities undertaken. Close 

coordination is expected between the consultant’s personnel and MoIC field staff. The first 

mission should be no later than two weeks after the signature of the contract, as an inception 

mission to be held with the field level management of the MoIC project. 

Three intermediate missions should be planned as project review meeting and a final mission 

should be held to present findings to MoIC. Following the inception meeting, an inception 

report will be produced by the consultant and will outline the approved project work plan and 

specify agreed methodologies for carrying out the work envisaged in the present assignment. 

The consultant should report activities during the implementation of each assignment to the 

MoIC General IP Director and technical experts. 

Key Personnel requirements: (Key areas of specialty) 

No Position  # of 
Expert   

Qualification and Experience working 
days for 

consultants  

01 Team Leader  1  S/he will have a minimum Master’s Degree 
qualification in environmental science, Agriculture, 
engineering, rural development or closely related 
field experience in environmental, engineering and 
engineering assessment. The consultant should at 
least hold 15 years of similar experience.  

 
 
 

120 

02 Structure Design  
Engineer  

1 Master’s Degree (minimum) in Civil Engineering or 
similar, Knowledge and experience in the design of 
structure design of building, bridges and other small 
and large structures. The consultant should at least 
hold 10 years of experience in the related field.  

120 

03 Hydrologist  1 A minimum of MSc Degree qualification in hydrology 
or Civil Engineering. Proven experience in 
hydrological studies and sedimentation management 
in developing countries, with a minimum of 10 years 
overall and relevant experience. 

120 

04 Environmental 
Engineer/ Scientist  

1 A Master’s Degree (minimum) in Environmental 
Engineering or similar, Knowledge and experience in 
waste management and disposal including high 

120 
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carbon steel and scrap, electronic and other 
hazardous waste, at least 10 year experience in 
environmental management, ESIA and in developing 
waste management plans. 

05 Civil Design (Water 
Supply, Strom 
Drainage, West 
Water ) Design 
Engineer 

1 A Bachelor’s Degree (minimum) in Civil Engineering 
or similar, Knowledge and experience in the design of 
water supply, storm drainage, and west water 
systems, Knowledge in water supply demand and use 
for the project including modeling, The consultant 
should at least hold 10 years of experience in the 
related field. 

60 

06 Road Design 
Engineer 

1 Holds Bachelor or Ms Degree in Civil Engineering from 
a reputable institution, at least five years of 
experience in practical design of vertical and 
horizontal structures. The consultant should at least 
hold 5 years of experience in the related field. 

60 

07 Electrical Engineer 
 

1 Bachelor’s degree in Electrical/Power Engineering, 
Minimum three-year experience as electrical 
designer, design engineer or power engineer. The 
consultant should at least hold 5 years of experience 
in the related field. 

60 

08 Urban 
Development 
Engineer 

1 Bachelor’s degree in Urban Development 
Engineering, Minimum five years’ experience as 
urban development design or urban engineer. The 
consultant should at least hold 5 years of experience 
in the related field. 

120 

09 Geologist/Geology 
Engineer 

1 Bachelor’s degree in Geology, at last have experience 
in one similar Pre-FeasibilityStudy project. The 
consultant should at least hold 5 years of experience 
in the related field. 

120 

10 Geodes /Survey 
Engineer 

1 Bachelor’s degree in Geodesy or Civil Engineering, 
must have experience in Topographical survey of 
Roads, Drainage system or Canals. The consultant 
should at least hold 5 years of experience in the 
related field. 

120 

11 Resettlement 
Specialist 

1 Bachelor’s degree of natural science such as geology, 
biology, agriculture, environment, civil engineering 
etc. or equivalent. Must have a certain level of 
knowledge and insight in social issues such as 
migration of people including involuntary 
resettlement, local economy; land use, social 
institutions; social services, vulnerable social groups, 
gender; children’s rights; cultural heritage and 

60 
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others. The consultant should at least hold 10 years 
of experience in the related field. 

12 Economist 1 The experts should preferably have a bachelor or 
higher degree in economics and or similar field. The 
consultant should at least hold 8 years of experience 
in the related field. 

120 

13 Risk Management 
Specialist   

1 Bachelor Degree in Environmental Science or similar. 
The consultant should at least hold 8 years of 
experience in the related field. 

60 

 


